

NIT No: OCPL/SER-030/2016.

Amendment No: 1

Date: 28-12-2016

Sub: Request for Proposal (RFP) for selection of Owner's Engineer for setting up of Coal Handling Plant (CHP) at the Manoharpur Coal Mine End.

As per Clause No. 12.4, of the RFP for selection of Owner's Engineer for setting up of Coal Handling Plant (CHP) at the Manoharpur Coal Mine End the Clause No. 5 of the Annexure I of the RFP and Clause No. 6 (Bidding Schedule) stand amended as follows:

5. TERMS OF PAYMENT

5.1. STAGE-I

5.1.1. 10% of the Stage-I fees as initial payment on placement of NTP for Stage-I against submission of Bank Guarantee of equivalent value. The Bank Guarantee shall be valid till the commissioning of the CHP.

5.1.2. 75% of the Stage-I fees shall be paid

- i. at the rate of 2.25% for the first 12 months
- ii. For the balance period till the completion of design engineering review services (which will be decided after the selection of EPC contractor) at a equally distributed percentage.

5.1.3. 5% of the Stage I fees successful completion of demonstration test of the CHP.

5.1.4. 5% of the Stage-I fees after final take over by the Owner.

5.1.5. 5% after completion of warranty period.

The terms of payment as regards to Stage II remains unchanged.

6. BIDDING SCHEDULE:

Last date for collection/download the RFP	28 Nov 2016
Last date for written queries from the bidders	05 Dec 2016
Reply to the written queries by OCPL	15 Dec 2016
Pre Bid Meeting	20 Dec 2016
Last date of Bid Submission (Techno Commercial & Price Bid)	10 Jan 2017 15:00 Hrs
Opening of Techno Commercial Bids	10 Jan 2017 16:00 Hrs
Opening of Price Bids	25 Jan 2017 15:00 hrs (tentative)
Declaration of Successful Bidder	10 Feb 2017 (tentative)

This issues with the approval of the Competent Authority.